HASSAN DIVISION.

Notification dated 23rd April 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 3 P.M., on 12th May 1930, for constructing Local Fund Dispensary at Basavapatna, Arkalgud Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of two seasons.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200, in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Constructing Local Fund Dispensary at Basavapatna, Arkalgud Taluk, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

Abstract estimate for constructing Local Fund Dispensary at Basavapatna, Arkalgud Taluk, Hassan District :—

Sl. No.	Name of work	Per	Quantity
	Main Building.		
1	Earthwork excavation	C.yd.	'64
2	Filling foundation with lime concrete	C.ft.	604
3	Stone in chunam	"	1,675
4	Burnt brick clay	"	1,596
5	Do mortar	"	432
6	Burnt stone slabs 6" thick dressed and fixed	S.ft.	269
7	Chunam plastering	Sqrs.	39·68
8	Teakwood work wrought and put up with wood oiling ...	C.ft.	78
9	Roofing with First Class Mangalore tiles on teak reepers, etc., complete.	Sqrs.	16·20
10	Ridge tiles set in mortar	R.ft.	72
1	Teakwood panelled windows into two halves outside and glazed shutters.	S.ft.	129
12	Teakwood panelled doors with fittings, clamps, lock, etc., complete.	"	159
13	Teakwood shelves with glazed shutters	"	72
14	Teakwood ornamental eave boards	R.ft.	136
15	Silicate painting	Sqr.	10·76
16	Flooring with 9" x 9" Mangalore tiles on 3" concrete and cement pointing.	"	7·13
17	White washing two coats	"	39·68
18	Cement pointing to basement	"	3·71
19	Earth filling to basement with consolidation	C.yd.	79
20	Providing sinks with outlets	No.	2
21	Teakwood wall boards 1' wide with supports with oiling and fixing	S.ft.	34
22	Providing teakwood screen	"	18
23	Providing and fixing teakwood gate with all iron works ...	"	13
24	Do do do pendents ...	No.	10
25	Chunam borders, 6" x 6"	R.ft.	140
26	Clearing site, levelling ground and unforeseen items ..	Lump	sum
27	Colour washing to basement as per pointing	Sqrs.	3·71

Sl. No.	Name of work	Per	Quantity
	Kitchen.		
1	Earthwork excavation	C.yds.	9
2	Filling foundation with concrete	C.ft.	96
3	Burnt stone in mortar	"	173
4	Burnt brick in clay	"	235
5	Do mortar	"	60
6	Chunam plastering	Sqrs.	5·29
7	White washing two coats	"	5·29
8	Flooring with 9" square Mangalore tiles on 3" concrete and cement pointing.	"	·70
9	Teakwood work, wrought and put up with wood oiling ..	C.ft.	10·43
10	Roofing with First Class Mangalore tiles on teak reepers ...	Sqrs.	2·24
11	Ridge tiles set in mortar	R.ft.	15
12	Pointing to basement with cement	Sqr.	·44
13	Ventilating tiles	No.	4
14	Burnt stone slabs 6" thick dressed and fixed	S.ft.	23
15	Teakwood panel doors with fittings, etc., complete	"	18
16	Teakwood panel windows with fittings, etc., complete ...	"	5
17	Silicate painting	Sqrs.	·46
18	Chunam borders	R.ft.	28
19	Clearing site, levelling ground and sundry items	Lump	sum
	Latrine.		
1	Earthwork excavation	C.yd.	5
2	Stone in chunam	C.ft.	140
3	Burnt brick in clay	"	288
4	Chunam plastering	Sqr.	5·12
5	Coping with brick in clay and chunam plastering	R.ft.	42
6	White washing two coats	Sqrs.	5·96
7	Flooring with 3" concrete and cement plastering with "V." shaped drain.	Sqr.	·35
8	Constructing seats in brick in chunam over concrete bed and cement plastering and also to a foot height for the inside walls alround.	Lump	sum
9	Constructing a cistern outside with 4½" thick brick walls and cement plastering, etc., complete.	Lump	sum
10	Sundry unforeseen charges such as clearing site and levelling ground providing cill slabs at entrance, etc., complete.	Lump	sum

R. THIPPAYYA,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS.

OFFICE OF THE *EX-OFFICIO* CONTROLLER OF PATENTS AND DESIGNS.

NOTICE OF ACCEPTANCE OF APPLICATION FOR PATENT NO. 21 OF 1928-29, DATED 22ND SEPTEMBER 1928.

No. G. 384—29-30, *dated* 11*th April* 1930.

Notice is hereby given that all persons interested in opposing the grant of a patent on the application referred to below may at any time within 3 months of the date of this Notification give notice to the *Ex-officio* Controller of Patents and Designs in Mysore, in the prescribed form No. 5 of such opposition. "Metal Bangles manufacturing machine."

Any one desiring to inspect copy of the Specification of the above may call at the Office of the *Ex-officio* Controller of Patents and Designs on any working day between 11 A.M. and 5 P.M. A sum of rupee one will be charged for such inspection.

C. RANGANATHA RAO SAHIB,
Ex-officio *Controller of Patents and Designs.*